
Proposal no. Activity (anticipated)
Time for Mobilization in 

months/days
Time for Execution

Machinary needed or to be
deployed

Remarks/Suggestion 

1
Making Impervious structure for isolation of 
plunge pool from flowing river by any of the 
following method sigularly or in combination. 

1 a
Construction of Dyke along with consoladation 
grouting wall: 

Or b Construction of dyke using Secant Piling: 

Or c Construction of Dyke using PCC wall: 

Or d Agencies suggestion/methodology *

2
Emptying the plunge pool by way of removal of 
boulders,muck,silt/slush etc

3
Continous dewatering of Plunge pool for
facilitating construction and repair works.

4 a
Concreting of cavity under the cladding and 
Toe.

b Consolidation grouting

5 Concrete blocks 10-15 tons or In-Situ concrete.

* Since the power generation will continue in morning and evening hours, Methodology (proposed by agency) should be that keeping it in consideration.

Data required from agency for anticipated works for plunge pool 2021-22


