Data required from agency for anticipated works for plunge pool 2021-22

Proposal no.

Activity (anticipated)

Time for Mobilization in
months/days

Time for Execution

Machinary needed or to be
deployed

Remarks/Suggestion

Making Impervious structure for isolation of
plunge pool from flowing river by any of the
following method sigularly or in combination.

Construction of Dyke along with consoladation
grouting wall:

Construction of dyke using Secant Piling:

Construction of Dyke using PCC wall:

Agencies suggestion/methodology *

Emptying the plunge pool by way of removal of
boulders,muck;,silt/slush etc

Continous dewatering of Plunge pool for
facilitating construction and repair works.

Concreting of cavity under the cladding and
Toe.

Consolidation grouting

Concrete blocks 10-15 tons or In-Situ concrete.

* Since the power generation will continue in morning and evening hours, Methodology (proposed by agency) should be that keeping it in consideration.




